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SUBJECT:   Award a Sunnyvale Works! Contract for Design and 
Construction Support Services for Citywide Sanitary Sewer 
Main Replacements 2010 (F0904-93) 

 
BACKGROUND 
Approval is requested to award a contract to West Yost Associates of Walnut 
Creek in an amount not to exceed $134,761, to design and provide 
construction support services for the 2010 Citywide Sanitary Sewer Main 
Replacements project, and to approve a 10% project contingency in the amount 
of $13,476. The proposed contract also includes video inspections of all sewer 
lines included in the project. 
 
This proposed contract was developed in conjunction with the pre-qualification 
process established at the outset of the Sunnyvale Works! program. West Yost 
was selected from among five prequalified firms who submitted proposals on 
the project. 
 
DISCUSSION 
The Fiscal year 2009/2010 Budget includes Capital project 825331, 
Replacement/Rehabilitation of Sewer Pipes. This project provides funding in 
each of the years of the Twenty Year Resource Allocation Plan for the prioritized 
replacement or rehabilitation of sewer mains as they are identified to be in 
need of replacement. The project allows for the investigation of alternative 
replacement technologies, including lining and “pipe bursting” and replacement 
on a location by location basis to generate cost savings. 
 
The sewer main replacements scheduled for 2010 include approximately 7,800 
lineal feet of piping at the following locations: 
 

• Nectarine Avenue between Cambridge and Peach, replace 8” mainline of 
approximately 1066 feet. 

• Bennington Drive between Citron and Grape, replace 8” mainline of 
approximately 615 feet. 

• Parkington Avenue between Knickerbocker and Bernardo, replace 6” 
mainline of approximately 1015 feet. 

• Parkington Avenue between Bernardo and Grape, replace 8” mainline of 
approximately 660 feet. 
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• Lois Avenue between Lynn and Blair, replace 6” mainline of 

approximately 1133 feet. 
• Ramona Avenue between Blair and Lynn, replace 6” mainline of 

approximately 935 feet. 
• Sydney Drive between Cascade and mid-block, replace 8” mainline of 

approximately 255 feet. 
• Piedra Avenue between Matadero and Bidwell, replace 8” mainline of 

approximately 745 feet. 
• Carson Avenue between Mary and Piedra, replace 8” mainline of 

approximately 843 feet. 
• Bidwell Avenue between Mary and Piedra, replace 8” mainline of 

approximately 507 feet. 
 
This contract is recommended for approval in order to design the plans and 
specifications necessary for construction, and to provide construction support 
services. As part of their design evaluation, the engineering consulting firm will 
review every job location for the possibility of using replacement technologies 
less expensive than the conventional open cut pipe replacement. 
 
FISCAL IMPACT 
Expenditures are budgeted in Project 825331, funded through the Wastewater 
Management Fund. 
 
PUBLIC CONTACT 
Public contact was made by posting the Council agenda on the City's official-
notice bulletin board outside City Hall, at the Sunnyvale Senior 
Center, Community Center and Department of Public Safety; and by making 
the agenda and report available at the Sunnyvale Public Library, the Office of 
the City Clerk and on the City's Web site.  
 
RECOMMENDATION 
It is recommended that Council: 
 
1. Award a contract to West Yost Associates, in substantially the same  form 

as the attached draft Consultant Services Agreement and in an amount 
not to exceed $134,761, for design and construction support services for 
the Citywide Sanitary Sewer Main Replacements 2010 and 

 
2. Approve a project contingency in the amount of $13,476. 
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Reviewed by: 
 
 
Mary J. Bradley, Director of Finance 
Prepared by: Pete Gonda, Senior Management Analyst 
 
Reviewed by: 
 
 
Marvin Rose, Director of Public Works 
 
Approved by: 
 
 
Gary M. Luebbers, City Manager 
 
Attachments 

A. Draft Consultant Services Agreement 



DRAFT 
 

CONSULTANT SERVICES AGREEMENT BETWEEN CITY OF SUNNYVALE AND WEST YOST 
ASSOCIATES FOR DESIGN AND CONSTRUCTION SUPPORT SERVICES 

FOR CITYWIDE SANITARY SEWER MAIN REPLACEMENT 2010 
 
 THIS AGREEMENT dated ______________________________ is by and between the CITY OF 
SUNNYVALE, a municipal corporation ("CITY"), and WEST YOST ASSOCIATES ("CONSULTANT"). 
 
 WHEREAS, CITY desires to secure professional services necessary for investigation, analysis, design, 
preparation of construction drawings and contract specifications, consultation, services during construction and 
other services for a project known as Citywide Sanitary Sewer Main Replacements 2010 (Project No.SVW-008); 
and 
 
 WHEREAS, CONSULTANT represents that it, and its sub-consultants, if any, possess the professional 
qualifications and expertise to provide the required services and are licensed by the State of California to practice 
engineering in the required disciplines; 
 
 NOW, THEREFORE, THE PARTIES ENTER INTO THIS AGREEMENT. 
 
1. Services by CONSULTANT 
 
 CONSULTANT shall provide services in accordance with Exhibit "A" entitled “Scope of Work.”  All exhibits 
referenced in this Agreement are attached hereto and are incorporated herein by reference.  To accomplish that 
end, CONSULTANT agrees to assign Vivian Housen, P.E.to this project, to act in the capacity of Project Manager 
and personally direct the professional services to be provided by CONSULTANT.  
 

Except as specified in this Agreement, CONSULTANT shall furnish all technical and professional services, 
including labor, material, equipment, transportation, supervision and expertise to perform all operations necessary 
and required to satisfactorily complete the services required in this Agreement. 
 
2. Notice to Proceed/Completion of Services 
 

(a) CONSULTANT shall commence services upon receipt of a Notice to Proceed from CITY.  Notice 
shall be deemed to have occurred three (3) calendar days after deposit in the regular course of the 
United States mail. 

 
(b) When CITY determines that CONSULTANT has satisfactorily completed the services defined in 

Exhibit “A,” CITY shall give CONSULTANT written Notice of Final Acceptance, and CONSULTANT 
shall not incur any further costs hereunder.  CONSULTANT may request this determination of 
completion when, in its opinion, it has satisfactorily completed the Scope of Work (Exhibit “A”), and if 
so requested, CITY shall make this determination within fourteen (14) days of such request. 

 
3. Project Schedule 
 
 The Project Schedule is set forth in the attached Exhibit “A-1.” 
 
4. Payment of Fees and Expenses 
 
 Payments shall be made to CONSULTANT on a monthly basis as set forth in the attached Exhibit “B” 
entitled “Compensation Schedule.”  All compensation will be based on monthly billings as provided in Exhibit "B."  
Compensation will not be due until said detailed billing is submitted to CITY within a reasonable time before 
payment is expected to allow for normal CITY processing.  An estimate of the percent of total completion 



 

associated with the various categories of the services shall be furnished by CONSULTANT with said billing.  When 
applicable, copies of pertinent financial records will be included with the submission of billing(s) for all direct 
reimbursables.  Compensation shall not exceed the amounts set forth in Exhibit “B” for each phase.  In no event 
shall the total amount of compensation payable under this agreement exceed the sum of One Hundred Thirty Four 
Thousand Seven Hundred Sixty One and No/100 Dollars ($134,761.00) unless upon written modification of this 
Agreement.  All invoices, including detailed backup, shall be sent to City of Sunnyvale, attention Accounts Payable, 
P.O. Box 3707, Sunnyvale, CA 94088-3707. 
 
5. No Assignment of Agreement 
 

CONSULTANT bind themselves, their partners, successors, assigns, executors, and administrators to all 
covenants of this Agreement.  Except as otherwise set forth in this Agreement, no interest in this Agreement or any 
of the work provided for under this Agreement shall be assigned or transferred, either voluntarily or by operation of 
law, without the prior written approval of CITY. However, claims for money due to or to become due to 
CONSULTANT from CITY under this Agreement may be assigned to a bank, trust company or other financial 
institutions, or to a trustee in bankruptcy, provided that written notice of any such assignment or transfer shall be 
first furnished to CITY.  In case of the death of one or more members of CONSULTANT's firm, the surviving 
member or members shall complete the services covered by this Agreement.  Any such assignment shall not 
relieve CONSULTANT from any liability under the terms of this Agreement. 

 
6. Consultant is an Independent Contractor 
 

CONSULTANT is not an agent or employee of CITY but is an independent contractor with full rights to 
manage its employees subject to the requirements of the law.  All persons employed by CONSULTANT in 
connection with this Agreement will be employees of CONSULTANT and not employees of CITY in any respect.  
CONSULTANT is responsible for obtaining statutory Workers' Compensation coverage for its employees. 
 
7.  Consultant's Services to be Approved by a Registered Professional 
 

All reports, costs estimates, plans and other documents which may be submitted or furnished by 
CONSULTANT shall be approved and signed by a qualified registered professional in the State of California.  The 
title sheet for calculations, specifications and reports, and each sheet of plans, shall bear the professional seal, 
certificate number, registration classification, expiration date of certificate and signature of the professional 
responsible for their preparation. 
 
8. Standard of Workmanship 
 

CONSULTANT represents and maintains that it is skilled in the professional calling necessary to perform 
the services and its duties and obligations, expressed and implied, contained herein, and CITY expressly relies 
upon CONSULTANT's representations regarding its skills and knowledge. CONSULTANT shall perform such 
services and duties in conformance to and consistent with the standards generally recognized as being employed 
by professionals in the same discipline in the State of California. 
 

The plans, designs, specifications, estimates, calculations reports and other documents furnished under 
the Scope of Work (Exhibit "A”) shall be of a quality acceptable to CITY.  The criteria for acceptance of the work 
provided under this Agreement shall be a product of neat appearance, well-organized, technically and 
grammatically sound checked and having the maker and checker identified.  The minimum standard of appearance, 
organization and content of the drawings shall be that used by CITY for similar projects. 



 

 
9. Responsibility of CONSULTANT 
 

CONSULTANT shall be responsible for the professional quality, technical accuracy and the coordination of 
the services furnished by it under this Agreement.  Neither CITY’s review, acceptance nor payment for any of the 
services required under this Agreement shall be construed to operate as a waiver of any rights under this 
Agreement or of any cause of action arising out of the performance of this Agreement and CONSULTANT shall be 
and remain liable to CITY in accordance with applicable law for all damages to CITY caused by CONSULTANT’s 
negligent performance of any of the services furnished under this Agreement. 
 

Any acceptance by CITY of plans, specifications, calculations, construction contract documents, reports, 
diagrams, maps and other material prepared by CONSULTANT shall not, in any respect, absolve CONSULTANT 
for the responsibility CONSULTANT has in accordance with customary standards of professional engineering 
practice in compliance with applicable and non-conflicting Federal, State, County and/or municipal laws, 
ordinances, regulations, rules and orders. 
 
10. Right of CITY to Inspect Records of CONSULTANT 
 

CITY, through its authorized employees, representatives, or agents, shall have the right, at any and all 
reasonable times, to audit the books and records including, but not limited to, invoices, vouchers, canceled checks, 
time cards of CONSULTANT for the purpose of verifying any and all charges made by CONSULTANT in 
connection with this Agreement.  CONSULTANT shall maintain for a minimum period of three (3) years from the 
date of final payment to CONSULTANT or for any longer period required by law, sufficient books and records in 
accordance with generally accepted accounting practices to establish the correctness of all charges submitted to 
CITY by CONSULTANT.  Any expenses not so recorded shall be disallowed by CITY. 
 
11. Confidentiality of Material 
 

All ideas, memoranda, specifications, plans, calculations,  manufacturing procedures, data, drawings, 
descriptions, documents, discussions or other information developed or received by or for CONSULTANT and all 
other written information submitted to CONSULTANT in connection with the performance of this Agreement shall 
be held confidential by CONSULTANT and shall not, without the prior written consent of CITY be used for any 
purposes other than the performance of the Project services, nor be disclosed to an entity not connected with the 
performance of the Project services.  Nothing furnished to CONSULTANT which is otherwise known to 
CONSULTANT or is or becomes generally known to the related industry shall be deemed confidential. 
CONSULTANT shall not use CITY's name, insignia or distribute exploitative publicity pertaining to the services 
rendered under this Agreement in any magazine, trade paper, newspaper or other medium without the express 
written consent of CITY. 
 
12. No Pledging of CITY’s Credit 
 

Under no circumstances shall CONSULTANT have the authority or power to pledge the credit of CITY or 
incur any obligation in the name of CITY. 
 
13. Ownership of Material 
 

All material, including information developed on computer(s), which shall include, but not be limited to, 
data, sketches, tracings, drawings, plans, diagrams, quantities, estimates, specifications, proposals, tests, maps, 
calculations, photographs, reports and other material developed, collected, prepared or caused to be prepared, 
under this Agreement shall be the property of CITY, but CONSULTANT may retain and use copies thereof. 
 



 

CITY shall not be limited, in any way, in its use of said material, at any time, for work associated with 
Project.  However, CONSULTANT shall not be responsible for damages resulting from the use of said material for 
work other than Project, including, but not limited to the release, reuse or misuse of this material to third parties for 
work other than on Project. 

 
14. Hold Harmless/Indemnification 
 
 To the extent permitted by law, CONSULTANT agrees to indemnify, defend and hold harmless CITY, its 
officers and employees from any and all claims, demands, actions, causes of action, losses, damages, liabilities, 
known or unknown, and all costs and expenses, including reasonable and reimbursable attorneys’ fees in 
connection with any injury or damage to persons or property to the extent arising out of any negligent act, error, 
omission or negligence of CONSULTANT, its officers, employees, agents, contractor, subcontractors or any officer, 
agent or employee thereof in relation to CONSULTANT’s performance under this Agreement.  Such defense and 
indemnification shall not apply in any instance of and to the extent caused by the sole or active negligence or willful 
misconduct of CITY, its officers, employees, agents or representatives. 
 
15. Insurance Requirements 
 
 CONSULTANT shall take out and maintain during the life of this Agreement policies of insurance as 
specified in Exhibit "C" attached and incorporated by reference, and shall provide all certificates and/or 
endorsements as specified in Exhibit "C." 
 
16. No Third Party Beneficiary 
 

This Agreement shall not be construed or deemed to be an agreement for the benefit of any third party or 
parties and no third party or parties shall have any claim or right of action hereunder for any cause whatsoever. 
 
17. Notices 
 
 All notices required by this Agreement, other than invoices for payment which shall be sent directly to Accounts 
Payable, shall be in writing, and shall be personally delivered, sent by first class with postage prepaid, or sent by 
commercial courier, addressed as follows: 
 
 
 To CITY:  Chuck Neumayer, Senior Engineer 
    Department of Public Works 
    CITY OF SUNNYVALE 
    P. O. Box 3707 
    Sunnyvale, CA 94088-3707 
  
 To CONSULTANT: WEST YOST ASSOCIATES 
    Attn: Vivian Housen, P.E. 
    2185 N. California Blvd., Suite 315 
    Walnut Creek, CA  94596 
 
 Nothing in this provision shall be construed to prohibit communication by more expedient means, such as 
by telephone or facsimile transmission, to accomplish timely communication.  However, to constitute effective 
notice, written confirmation of a telephone conversation or an original of a facsimile transmission must be sent by 
first class mail, by commercial carrier, or hand-delivered.  Each party may change the address by written notice in 
accordance with this paragraph.  Notices delivered personally shall be deemed communicated as of actual receipt; 
mailed notices shall be deemed communicated as of three days after mailing, unless such date is a date on which 
there is no mail service.  In that event communication is deemed to occur on the next mail service day. 
 



 

18. Waiver 
 

CONSULTANT agrees that waiver by CITY of any one or more of the conditions of performance under this 
Agreement shall not be construed as waiver(s) of any other condition of performance under this Agreement. 
 
19. Amendments 
 

No alterations or changes to the terms of this Agreement shall be valid unless made in writing and signed 
by both parties. 
 
20. Integrated Agreement 
 

This Agreement embodies the agreement between CITY and CONSULTANT and its terms and conditions.  
No verbal agreements or conversation with any officer, agent or employee of CITY prior to execution of this 
Agreement shall affect or modify any of the terms or obligations contained in any documents comprising this 
Agreement.  Any such verbal agreement shall be considered as unofficial information and in no way binding upon 
CITY. 
 
21. Conflict of Interest 
 

CONSULTANT certifies that to the best of its knowledge, no CITY employee or officer of any public agency 
interested in this Agreement has any pecuniary interest in the business of CONSULTANT and that no person 
associated with CONSULTANT has any interest that would conflict in any manner or degree with the performance 
of this Agreement. 
 
22.  California Agreement 
 

This Agreement has been entered into in the State of California and this Agreement shall be governed by 
California law. 
 
23. Records, Reports and Documentation 
 

CONSULTANT shall maintain complete and accurate records of its operation, including any and all 
additional records required by CITY in writing. CONSULTANT shall submit to CITY any and all reports concerning 
its performance under this Agreement that may be requested by CITY in writing. CONSULTANT agrees to assist 
CITY in meeting CITY's reporting requirements to the state and other agencies with respect to CONSULTANT's 
work hereunder.   All records, reports and documentation relating to the work performed under this Agreement shall 
be made available to City during the term of this Agreement. 
 
24. Termination of Agreement 
 
 If CONSULTANT defaults in the performance of this Agreement, or materially breaches any of its 
provisions, CITY at its option may terminate this Agreement by giving written notice to CONSULTANT.  If CITY fails 
to pay CONSULTANT, CONSULTANT at its option may terminate this Agreement if the failure is not remedied by 
CITY within thirty (30) days after written notification of failure to pay. 
 
 Without limitation to such rights or remedies as CITY shall otherwise have by law, CITY also shall have the 
right to terminate this Agreement for any reason upon ten (10) days' written notice to CONSULTANT.  In the event 
of such termination, CONSULTANT shall be compensated in proportion to the percentage of services performed or 
materials furnished (in relation to the total which would have been performed or furnished) through the date of 
receipt of notification from CITY to terminate.  CONSULTANT shall present CITY with any work product completed 
at that point in time. 



 

 
25. Subcontracting 
 

None of the services covered by this Agreement shall be subcontracted without the prior written consent of 
CITY.  Such consent may be issued with notice to proceed if subcontract consultants are listed in the project work 
plan.  
 
26. Fair Employment 
 

CONSULTANT shall not discriminate against any employee or applicant for employment because of race, 
color, creed, national origin, sex, age, condition of physical handicap, religion, ethnic background or marital status, 
in violation of state or federal law. 
 
27. Changes 
 

CITY or CONSULTANT may, from time to time, request changes in the terms and conditions of this 
Agreement.  Such changes, which are mutually agreed upon by CITY and CONSULTANT, shall be incorporated in 
amendments to this Agreement. 
 
28. Other Agreements 
 

This Agreement shall not prevent either Party from entering into similar agreements with others. 
 
29. Severability Clause 
 

In case any one or more of the provisions contained herein shall, for any reason, be held invalid, illegal or 
unenforceable in any respect, it shall not affect the validity of the other provisions which shall remain in full force 
and effect. 
 
30. Captions 
 

The captions of the various sections, paragraphs and subparagraphs, of the contract are for convenience 
only and shall not be considered nor referred to for resolving questions of interpretation. 
 
31. Entire Agreement; Amendment 
 
 This writing constitutes the entire agreement between the parties relating to the services to be performed or 
materials to be furnished hereunder.  No modification of this Agreement shall be effective unless and until such 
modification is evidenced by writing signed by all parties. 
 
32. Miscellaneous 
 
 Time shall be of the essence in this Agreement.  Failure on the part of either party to enforce any provision 
of this Agreement shall not be construed as a waiver of the right to compel enforcement of such provision or any 
other provision.  This Agreement shall be governed and construed in accordance with the laws of the State of 
California. 
 



 

 
 
 IN WITNESS WHEREOF, the parties have executed this Agreement. 
 
 
ATTEST:     CITY OF SUNNYVALE ("CITY") 
 
 
 
By      By      
    City Clerk          City Manager 
 
      WEST YOST ASSOCIATES ("CONSULTANT") 
 
 
      By      
 
APPROVED AS TO FORM:         
            Name/Title 
 
 
      By      
    City Attorney      
            
            Name/Title 
 
 



EXHIBIT "A" 

Approach and Scope 
Services 

The City of Sunnyvale (City) seeks design services 
for sewer rehabilitation projects that address known 
structural deficiencies. The projects are located in 
residential neighborhoods where property access 
and continuous sewer service are critical. Traffic 
flow at all intersectioils must be maintained. Work 
on Maude Avenue and within Fair Oaks Drive, in 
particular, must consider heavy traffic patterns and 
bus routes. All designs must utilize co~lstruction 
methods that provide the lowest cost and least 
neighborhood impact. 

The West Yost team has extensive experience 
with replacemellt and rehabilitation of sewer 
pipelines similar in size and nature to the City's 
sanitary sewer mains. We ullderstaild and have 

demonstrated success addressing the issues that 
can significantly impact project designs. For the 
City's projects, pipe bursting and collve~ltional 
open cut construction will be compared to select 
the best replacement option for each particular 
alignment. If current and future flows, pipeline 
diameter, and ~naintenance records support pipe 
lining in lieu of replacement, lining will also be 
considered as a viable option. 

As demonstrated by the project experience 
submitted in our Statement of Qualifications, 
this project team has worked together on many 
pipeline replacen~ellt projects with challenges 
similar to those faced by the City. We bring a 
work-with approach to develop designs that 
integrate City standards and needs, and use 
construction methods that best meet the unique 
challenges presented by each alignment. Our 
design approach provides flexibility and creativity, 

aige pipe diameter) and me longest Open construcdori may be preferred to 
ipe (2.690 If) presents bypassing challenges. need bypassing 

and increases consiruc8on impact 

Heavily traveled road\nray requires carefully Alternaliveiy, pipe bursting or pipe lining, if 
planned tra-ffic conlroi and considera8on of traffic reduces consVuction 

Comnluter and bus routes require advance 
coordinatior~ and may limit construction periods West Yost's communication strategy invotves 

stakeholders early, addressing coordina"ron 
Bishop Elementary Scl~ool along rauie must needs early in design 
rer-nain accessible during drop-oulpick-up hours 

Limiting allowa.ble feet of open trench 
Construction must allow driveway ingress and reduces the number o i  residents immediatei\/ 
egress on these quiet, residential streets impacted by constructiorr 

Number of required lateral connections may Bidding burs%ing against open cut 
overcome benefits of trenchless construction cor-rstruction provides the lowest cost optron, 
Big trees on Parklnglon and Ramorla could impact with similar levels of constrlrclion impact 
laterals or even the main line (due to h ~ y h  number of lateral connections) 

Early permilling ensures that construction 
Coordination with PGE critical in the Benninglon are into bid 
power coriidor docurnenls 

Iieavily trafficked ira'rErsections a1 Fair Oaks, and 
Bernard0 require carelully planned traffic con"rroi Using manholes in busy intersections as 

receiving facilities for pipe burs"sng operalions 
King's Academy and parkir~g lot at the Bri'rion limits exlent and dilration Pra.flic impact 
intersection must remain accessible 

Pne~rmalic pipe bur-s%ing presents less ground 
Sloirn drain parallel and adjiacenf to sewer may and pro,,,ides good in 
present ground!~a'aer a i~ r i  soil slabil iu issues wet soils 



to create the most cost-effective and reliable removal are minimized, resulting in cost savings 
solutiolls that ai-e tailored to each project. to the Contractor and City. 

We have a proven approach toward pipeline and pump Where conditions are not supportive of 
station designs that addresses the key project issues pipe splitting, open trench construction will 
presented by the City's projects: be evaIuated as a cost-effective alternative. 

8: Construction methods must consider exisling soils Conditions that may preclude pipe splitting 
and seti'ing, traffic impacts, existing ulilities, and include unfavorable geotechnical conditions, 
should minimize neighborhood impacts utilities in close proximity to the burst pipeline, 

s Pipeline replacements /nust effectively and reliably freauent lateral sewer connections, and shallow 
reduce infiltration and inflo~y at the loiivest cost to existing pipeline depth or sags. 
the ratepayers 

Q Designs must integrate proactive planning to ensure 
no intemption to sewer flows during construction 

Construction methods must consider 
existing soils and setting, traffic 
impacts and existing utilities, while 
minimizing construction impacts 

Many of the City's projects are ideal candidates 
for pipe splitting. Pipe splitting, bursting, or 
reaming has proven to be a highly cost-effective 

In addition to pipe splitting and open trench 
construction, the City may encounter project 
conditions that support trenchless installations 
such as pipe lining. L i ~ i n g  is beneficial in pipes 
with excess capacity for both existing and future 
sewer flows, and in pipes that can be sufficiently 
maintained using hydroflushing in lieu of power 
sodding with potential damaging cleaning tools. 
The Maude Avenue pipeline, in particular, with its 
traffic impacts and large diametel; may be a good 
candidate for pipe lining. - - 

replace~nent method under optimum conditions, 
and will be considered first for those pipelines Our team members are well versed in the benefits 

that are removed and replaced in their current and pitfalls of pipe lining, and will apply this 

location. Pipe bursting will upsize 6-inch pipe knowledge to your projects to deterlnine whether 

to 8-inch diameter in suitable conditions. lining will provide needed long-term reliability. 

Construction impacts are limited to access pits Designs will consider optioils to bid more than 

and lateral connection points. Spoils and asphalt one replacement method, in order to secure the 
lowest project cost for the City. 



Pipeline replacements must effectively 
and reliably reduce infiltration and inflow 
?he cities throughout the Bay Area are under 
increasing scrutiny to reduce infiltration that can 
lead to sanitary sewer overflows (SSOs). In order 
to remain proactive with regard to reducing SSOs, 
the City's replacement projects must provide the 
greatest assurance of infiltration and inflow (I&I) 
reduction now and into the future. 

Pipe splitting techilologies use high density 
polyethylene pipe (HDPE), which has a published 
design life that is greater than the older vitrified 
clay. HDPE joints are butt-fused. These fused 
joints prevent root intrusion - a predominant 
source of pipe damage and I&I. Beca~~se pipe 
bursting does not remove sags, spot repairs would 
be included in the design to remove sags and 
improve flow characteristics through the new pipe. 

Designs must integrate proactive 
planning to ensure no interruption to 
sewer flows during construction 
Project locations on Nectarine, Cypress, Parlungton, 
Lois, and Ramona Avenues, and Bennington 
drive are lined with homes. Maude Avenue is a 
busy thoroughfare that hosts a number of small 
businesses. Any sewer replacement project will be 
cause for concern to these residents and businesses, 
and continuous service must be mailltallled. 

Pipe splitting, or other rehabilitation methods 
such as lining, require coiltinuous sewer 
bypassing. A proactive plan for sewer bypassing 
is especially important in areas of heavy traffic 
or narrow access, or in pipelines with significant 
flow. Designs will co~lsider bypassing needs, such 
as locating bursting pits in areas that can readily 
accommodate bypassing equipment. Replacement 
strategies for pipes that provide service to critical 
facilities will be developed to maintain service 
at all times. Public outreach inay be required in 
critical project locations. 

The West Yost team is experienced with public 
outreach and meetings, and d l  begin communication 
efforts early to inake sure that projects move smoothly 
through the construction phase. 



MTe will implement this approach using the 
following work plan. Our work plan provides: 

A design that accoinnlodates existing soils 
and setting, traffic impacts, existing utilities, 
and ininirnizes neighborhood impacts 

Replacement n~ethodologies that effectively 
and reliably reduce infiltration and inflow, at 
the lowest cost to the ratepayers 

Designs that integrate proactive planning 
to  ensure no interruption to sewer flows 
during coilstructioil 

Vivian Housen, West Yost's project inanager, 
will lead the project team, serve as the primary 
interface with City staff and stakeholders, and will 
be the primary point of contact for permitting, 
and, if needed, easement discussioi~s. This task 
includes preparation of a project work plan and 
schedule, monitoring budget and progress, and 
facilitating project meetings. Vivian and the 
project team will work closely with the City's 
project inanager to ensure timely and responsive 
coordinatioil and con~mnunication. 

West Yost will conduct a preliminary design 
workshop that clearly identifies and addresses 
project issues and constraints, and provides the 
necessary recommendations for proceeding with 
detailed design. The workshop will not only be 
important for the project team, but also for any 
stakeholders that have a role in the success of the 
project, such as representatives from adjacent 
schools, businesses, utilities, or permitting agencies. 
The workshop will confirin a design concept 
that balances the project's technical, permitting, 
community impact, cost, and schedule concerns. 
Necessary manhole replacements will be identified 

as part of this effort. West Yost will complete 
the following subtasks in preparation for the 
preliminary design workshop: 

Review existing reports, facility drawings, 
utility information, maps, CCTV records, and 
design standards and specificatioils provided 
by the City. 

Obtain design survey data and a pi-eliminary 
geotechnical understanding. 

Obtain and review utility information. 

Prepare documelltation for eilvironmental 
clearance through a Categorical Exemption. 

Develop preliininary project drawings with 
detailed surface, overhead, and underground 
utilities and features, and the proposed 
preliminary pipeline alignments. 

Develop a conceptual construction schedule, 
and a preliinillary engineer's estimate of 
coilstructioil cost. 

West Yost ~7ill obtain all necessary perillits 
and coordiilate with project stakeholders as 
needed to finalize construction requirements 
in the coilti-act documents. In addition to 
coordiilation with the City, depending on the 
project location, coordination will be required 
with PG&E, Comcast Cable, AT&T, Santa Clara 
Valley Transportation Authority (VTA), U.S. 
Postal Service, and other underground utilities. 
West Yost will evaluate special requireinents for 
inaintailling vehicular and pedestrian traffic flow, 
will documeat the locations of existing traffic 
signal electrical wiring, will complete needed 
survey and geotechnical activities, and produce 
detailed and accurate plans and specifications 
for construction. West Yost will meet with City 
to discuss cominents at the 60% and 99% design 
stages, will develop constructioil cost estimates 
at the 60% milestone, and will deliver signed and 
sealed 100% construction plans and specifications, 
suitable for bidding, and an accomnpallying 
engineer's estimate. The subinittaIs will be 



accoinpallied by responses to coinmei~ts from the 
City on prior submittals. 

In conjunction with the final design documents, 
West Yost will provide a Certification of Peer 
Review and final list of s~~bn~ittals .  

West Yost will prepare for and attend the pre- 
bid conference, and will respond to questions by 
issuing contract addenda. West Yost will attend 
the bid opening and assist with the analysis of bid 
results, as requested by the City. West Yost will 
prepare confor~ned doculnents that reflect changes 
to the bid documents as described in the addenda. 

West Yost will provide engineering services during 
construction, including reviewing submittals, 
responding to Requests for Information, issuing 
clarifications, attending the pre-construction 
meeting and one follow-up coilstruction meeting, 
conducting one site visit, assisting with change 
order preparation, assisting with final inspection 
and punch list development, and preparing record 
dra~vings upon conlpletion of construction. %is 
task does not include daily inspection, contract 
administration, or construction mailageinent 
during the construction phase. 



Notice to Proceed 0 days 

2 Project Management 73 days lgi Preliminary Design 18 days 

Kickoff Meeting 0 days 

Review Information / Confirm Hydraulics 7 days 

Finalize Alignment and Methods 

Prelminary Design Workshop 

, Geotechnical Investigation (As-Needed) 
I 

Design 

60% 

I 
City Review 

15 days 

0 days 

2 rnons 

55 days 

15 days 

10 days 

99% Plans and Specifications 13 days 

City Review 

100% Biddable Documents 

10 days 

7 days 

I 1 - 1  other Services o days 

Bid Period Services 0 days 

Engineering Services During Constructior 0 days 



EXHIBIT "B" 

PROPOSED BUDGET for WEST YOST ASSOCIATES, INC. 
PROJECT: Sunnyvale Sewer Main Replacements 2010 
0411412010 

4.02 Plats and Maps 1 2  4 4 I 2 12 5 1,430 4 5 1 0 0 3  7 2 5  - $ 1.604 1 1 I I 
4.03 Dnwings 2 8 1 20 68 80 40 1 0 218 5 31.436 90 $ 2,250 8 1,572 5 8,250 $ 2,000 5 45.508 1 1 1 $ 7,500 1 
4.04 Specificahons 2 8 1 12 40 1 40 102 $ 12,732 5 638 5 - $ 500 5 13.930 1 1 I I 

1 2 1 4 1 4 1 8 1  4.05 Schedule and Cost Estimate I 1 2 ( 20 1 5 3.080 ( I S  15415 - 1  I S  3.236 rn 1 I 
ubbtal, Task4 (hours) 6 1 28 1 46 1 136 I 88 I 1 46 1 390 

k b t o t a l ,  Tar k 4 (S) 

/ 5.02 Meetings. Bid Evaluabon 
6 n~ rnnknn-rl nnrllrnank i d  5 I RRR R z 700 5 qd s - 5 l o o o  lb 3 182 

Subtotal, Task 5 (5) I S  - 1  $ 1,236 1 s 1,932 1 $ 1,016 15 832 1 I s 184 5 5,200 S 200 1 S 260 15 - 1  S 1,100 1 $ 6,762 1 15 - 1 S - 1 S - 1  

S - $ 5,356 5 5,474 $ 1.016 5 832 $ - ,678 S !DO 1 $ 634 1 $ 5,500 1 S 300 1 $ 19,312 1 1 $ 5,000 ( $ - 1 $ - 1  
OTAL BID AND CONSTRUCTION SERVICES (HOURS) 0 32 46 16 16 0 2 112 

5 - $ 6,592 5 7,406 5 2,032 5 1,664 $ S 184- L $ 8I4 I $ 5,500 13 1,400 $ 26,074 1 ,  ,000 1 $ - 1  I - 1  
7.01 Addlbonal Geotachnical Invesbgations 2 2 4 8 15 1,2421 1 15 67.15 12,10015 10015 13.504 

7.02 Add~b'onal Potholmg 2 2 4 8 1 5 1.242 1 1 I 5 62 15 16.500 1 I 5 17.804 

Subtotal, Optional 7 (hours) 0 4 4 8 0 0 I t  

s - 5 82~' - r '  i 1,016 J - 



 

EXHIBIT “C” 
 
 
 

INSURANCE REQUIREMENTS FOR CONSULTANTS 
 
Consultant shall procure and maintain for the duration of the contract insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the performance of the work by 
the Consultant, his agents, representatives, or employees. 
 
Minimum Scope and Limits of Insurance: Consultant shall maintain limits no less than: 
 
1. Commercial General Liability: $1,000,000 per occurrence and $2,000,000 aggregate for bodily injury, 

personal injury and property damage. ISO Occurrence Form CG 0001 is required. 
 
2. Automobile Liability: $1,000,000 per accident for bodily injury and property damage.  ISO Form CA 

0001 is required. 
 
3. Workers' Compensation and Employer's Liability: $1,000,000 per accident for bodily injury or 

disease. 
 
4. Errors and Omissions Liability Insurance appropriate to the Consultants Profession:  $1,000,000 per 

claim and $2,000,000 aggregate. 
 
Deductibles and Self-Insured Retentions 
 
Any deductibles or self-insured retentions must be declared and approved by the City of Sunnyvale.  The 
consultant shall guarantee payment of any losses and related investigations, claim administration and 
defense expenses within the deductible or self-insured retention. 
 
Other Insurance Provisions 
 
The general liability and automobile liability policies are to contain, or be endorsed to contain, the 
following provisions: 
 
1. The City of Sunnyvale, its officials, employees, agents and volunteers are to be covered as additional 

insureds with respects to liability arising out of activities performed by or on behalf of the Consultant; 
products and completed operations of the Consultant; premises owned, occupied or used by the 
Consultant; or automobiles owned, leased, hired or borrowed by the Consultant.  The coverage shall 
contain no special limitations on the scope of protection afforded to the City of Sunnyvale, its officers, 
employees, agents or volunteers. 

 
2. For any claims related to this project, the Consultant's insurance shall be primary.  Any insurance or self-

insurance maintained by the City of Sunnyvale, its officers, officials, employees, agents and volunteers 
shall be excess of the Consultant's insurance and shall not contribute with it.   

 
3. Any failure to comply with reporting or other provisions of the policies including breaches of warranties 

shall not affect coverage provided to the City of Sunnyvale, its officers, officials, employees, agents or 
volunteers. 

 



 

4. The Consultant's insurance shall apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer's liability. 

 
5. Each insurance policy required by this clause shall state that coverage shall not be cancelled by either 

party, reduced in coverage or in limits except after thirty (30) days' prior written notice by mail has been 
given to the City of Sunnyvale, or ten (10) days notice due in case of non-payment of premium. 

 
Claims Made Coverage 
  
If the General Liability and/or Errors & Omissions coverages are written on a claims-made form: 
  
1. The retroactive date must be shown, and must be before the date of the contract or the beginning of 
contract work. 
  
2. Insurance must be maintained and evidence of insurance must be provided for at least five years after 
completion of the contract work. 
  
3. If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 

retroactive date prior to the contract effective date, the Consultant must purchase an extended period 
coverage for a minimum of five years after completion of contract work. 

  
4. A copy of the claims reporting requirements must be submitted to the City of Sunnyvale for review. 
 
Acceptability of Insurers 
 
Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A:VII, unless 
otherwise acceptable to the City of Sunnyvale. 
 
Verification of Coverage 
 
Consultant shall furnish the City of Sunnyvale with original a Certificate of Insurance effecting the coverage 
required.  The certificates are to be signed by a person authorized by that insurer to bind coverage on its 
behalf.  All certificates are to be received and approved by the City of Sunnyvale prior to commencement of 
work. 
 

 
 

 




